

Gasb 34 Footages for Historical Cost
Drain Length Log

Drain-Improvement: MALLOTT-CARSON - RECONSTRUCTION

Drain Type:	Size:	Length	Length (DB Query)	Length Reconcile	Price:	Cost:
975' DREDGING	-	0				
CLEARING	-	0				
SEDIMENT TRAP	-	0				
RIP RAP	-	0				

Sum: 0 \$4000

Final Report: _____

Comments:



SURVEYOR'S OFFICE

Hamilton County

Kenton C. Ward, Surveyor

773-6110 Ext. 19

Noblesville, Ind. 46060 January 20, 1981

TO: Hamilton County Drainage Board

RE: Mallot-Carson Drain #65

Attached is an revised assessment roll, drain map, drainage shed map and reconstruction plans for the Mallot-Carson Drain.

Upon checking the outlet of the drain it was found that a clean out of the open ditch needs to be made. I have surveyed 1350' of the open ditch and found that at least 1000' should be reconstructed. I recommend that the first 1000' of the Jesse DeVaney Drain be included in the Mallot-Carson Drain Maintenance program. This would bring the maintenance portion to the intersection of the Fred Seeright Drain. The cost estimate of the reconstruction is as follows.

Dredging	975' @ 2.00/ft	\$ 1950.00
Clearing	1 acre @ 1500/acre	1500.00
Sediment Basin	100' Long, 18" deep @ 200.00ea	200.00
RipRap	4.5 cu yds @ 15.00/cu yd	67.50
	Sub Total	\$ 3717.50
	10% Contingency	371.75
	TOTAL	\$ 4089.25

The total number of acres assessed on the revised assessment roll is 485.82 acres. The reconstruction cost per acre will be \$8.42.

The maintenance assessment has been \$1.00 per acre since it was begun in 1971. The collection of the assessments for this drain was stopped during 1978-1981. The balance in the fund at present stands at \$577.66. I believe that the maintenance assessment should be increased to \$2.00 per acre.

This would increase yearly assessments to \$947.64.

The following are changes in the assessment roll which I believe should be made:


- ✓02-29-00-00-011,40ac, add 7ac assessed to Mallot-Carson Drain ✓
- ✓02-29-00-00-007,74ac, add 1ac assessed to Mallot-Carson Drain
- ✓02-29-00-00-012,41ac, add 15ac assessed to Mallot-Carson Drain
- ✓02-29-00-00-010,19ac, add 19ac assessed to Mallot-Carson Drain
- ✓02-29-00-00-009,80ac, add 23ac assessed to Mallot-Carson Drain

for a total of 63 acres assessed.


- ✓02-33-00-00-001,51.1ac,add 2ac to Mallot-Carson Drain
- ✓02-33-00-00-004,26.2ac,add 12ac to Mallot-Carson Drain
- ✓02-32-00-00-003,5ac, add 5ac to Mallot-Carson Drain
- ✓02-32-00-00-002,50ac, add 20ac to Mallot-Carson Drain
- ✓02-32-00-00-015,80ac, add 2ac to Mallot-Carson Drain ✓
- ✓Hamilton County Highway -increase present assessment of 3ac to 19.62acres.

I recommend that the Board set a hearing date for the above proposal on April 6, 1981.

KCW/no



Kenton C. Ward-County Surveyor



SURVEYOR'S OFFICE
Hamilton County

Kenton C. Ward, Surveyor

773-6110 Ext. 19

Noblesville, Ind. 46060 — May 18 — 1982

To: Hamilton County Drainage Board

Re: Mallot-Carson Drain
Reconstruction Contract

On May 11th I made an inspection of the work done by Hendricks Excavating on the Mallot-Carson Drain. At this time I found that it has been reseeded as per letter of April 26th. Although the seed has not germinated as yet, I believe the work to be completed and acceptable. A work order will be sent sometime this summer to seed any remaining bare areas.

At this time Mr. Hendricks has submitted a release signed by Mr. Thomas releasing him from removal of the clearing debris. Also Mr. Hendricks has submitted a statement stating that all expense incurred for labor and materials have been paid in full.

The attached claim in the amount of \$540.00 representing 15% of the contract price shall be paid on July 6th. Upon this payment the contract will be paid in full. The contract price of \$3600.00 plus the extra work ordered on November 20, 1981 in the amount of \$400.00 comes to \$4000.00, which is below the estimate of \$4089.25 per my report of January 20, 1981 and the amount of \$4590.00 as per the encumbrance on this reconstruction.

Kenton C. Ward
Kenton C. Ward, Surveyor