Kenton C. ‘Ward, Surveyor Suite 188

Phone (317) 776-83095 One Flamilton County Square
Fax  (317) 7769628 Noblesville, Indiana 46060-2230
To: Hamilton County Drainage Board December 10, 2004

Re: Krause & Klepfer Drain

Attached is a petition and plans for the proposed reconstruction of the Krause & Klepfer
Drain. The reconstruction is being proposed by Britton Park Developers, LLC and Britton Golf
Course, Inc. The proposal is to reconstruct the drain from the east property line to west property
line of Britton Golf Course Tract, Number 15-11-30-00-00-014.000 and 15-11-30-00-00-015.104.
The reconstruction is in relation to the 131* Sureet Marketplace project.

A total length of 1359.04 feet of open drain is being reconstructed in place with new
flowline profile and cross-section as shown on the plans by American Consulting Inc. dated
December 6, 2004. This section of ditch is located between approximately stations 23+59.04
and 10+00 as shows on the plans. The relocation shall be between Stations 89+11 and 102+70 of
the 19355 reconstruction of the Krause & Klepfer Drain.

The reconstruction shall consist of creating overbank excavation as described in Practice
603 of the Indiana Drainage Handbook. The work shal| be done in the current location of the
drain. However, the cross-sectional area of the drain will be increased so as to maintain the 10-
year and 100-year flood events within the new banks as shown on Sheet C5.2 on the attached
plans. This includes placing fill within the existing floodplain.

The cost of the reconstruction is to be assessed to Britton Park Developers, LLC. The
estimated project cost is $1,539,853.00.

Attached with this report is a non-enforcement request in which the Board would allow
encroachment into the easement to within 30 feet of the top of bank at that location.

I recommend that the Board set this item for hearing for January 24 /2005.

Kenton C. Wérd
Hamilton ounty Surveyor

KCW/ste
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Revised June 1997
HAMILTON COUNTY DRAINAGE BOARD
NOBLESVILLE, INDIANA

| )
IN RE: )
Hamilton County, Indiana ‘ )

PETITION FOR RELOCATION AND RECONSTRUC.TION

Britton Park Developers. LLC (hereinafter Petitioner™),
hereby petitions the Hamilton County Drainage Board for authority to relocate and improve a

section of the Krause & Klepfer Drain, and in support of

said petition advises the Board that:

1. Petitioner owns real estate through which a portion of the Krause & Klepfer

Drain runs.

2. Petitioner plans to develop its real estate with roads, buildings, utilitics, storm drains,
sanitary sewers and other structures.

3. Petitioner’s proposed development of its real estate will require relocation and

* reconstruction of a portion of the Krause & Klepfer Drain, as

specifically shown on engineering plans and specifications filed with the Hamilton
County Surveyor.

4. The work necessary for the proposed relocation and reconstruction will be undertaken at
the sole expense of the Petitioner and 'such'work will result in substantial improvement to

thne Krause & Klepfer Drain, without cost to other property owners

on the watershed of the Krause & Klepfer Drain.

5. Proposed relocation and reconstruction will not adversely affect other land owners within
the drainage shed.
6. Petitioner requests approval of the proposed relocation and reconstruction under
IC 36-9-27-52.5.
WHEREFORE, Petitioner requests that an Order issued from the Hamilton County

Drainage Board authorizing relocation and reconstruction of the Krause & Kiepfer

Drain, in conformance with applicable law and plans and specifications on file with the Hamilton

County Surveybr.
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STATE OF TINDIANA ) EEFORE THE HAMILTON COUNTY
) 8s: DRAINAGE BOARD
COUNTY OF HAMILTON ) NOBLESVILLE, INDIANA

IN THE MATTER OF THE

RECONSTRUCTION OF THE
Krause & Klepfer Drain, 131°% Street Marketplace

FINDINGS AND QRDER FQR RECONSTRUCTION

The matter of the proposed Reconstruction of the Krause & Klepfer
Drainl3lst Street Marketplace came before the Hamilton County Drainage
Board for hearing on January 24, 2005, on the Reconstruction Report
consisting of the report and the Schedule of Damages and Assessments.
The Board alsc received and considered the written objection of an
owner of certain lands affected by the proposed Reconstructicon, said
owner being:

Evidence was heard on the Reconstruction Report and on the
atcrementioned objections.

The Board, having considered the evidence and objections, and,
upon motion duly made, seconded and unanimously carried, did find and
determine that the costs, damages and expenses of the proposed
Reconstruction will be less than the benefits accruing to the owners
of all land benefited by the Reconstruction.

The Board having considered the evidence and cbjections, upon
motion duly made, seconded and unanimously carried, did adopt the
Schedule of Assessments as proposed, subject to amendment after
inspection of the subject drain as it relates to the lands of any
owners which may have been errcnecusly included or cmitted from the
Schedule of Assessments.

The Board further finds that it has jurisdiction of these
proceedings and that all required notices have been duly given or
published as required by law.

Wherefore, it is ORDERED, that the proposed Reconstruction of the
Krause & Klepfer Drain, 131°*" Street Marketplace be and is hereby
declared established.

Therecafter, the Board made inspection for the purpose of
determining whether or not the lands of any owners had been
erroneously included or excluded from the Schedule of Assessments,
The Beard finds on the basis of the reports and findings at this
hearing as follows:

HAMILT COUNTY DRAINAGE BOARD
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Kenton C. Ward, Surveyor Suite 188
Phone (317) 776-8495 One Hamilton County Square
Fax  (317) 776-9628 Noblesville, Indiana 46060-2230

August 24, 2006

To: Hamilton County Drainage Board
Re: Krause & Klepfer Drain

The Hamilton County Surveyor’s Office has completed its review of the bids received for
the Krause & Klepfer Drain Reconstruction.

The three bidders were Poindexter Excavating, R. N. Thompson Construction and Central
Engineering. The bid amounts are as follows:

Poindexter Excavating $110,000.00
R. N. Thompson Construction $64,250.00
Central Engineering $62,250.00

In checking over the bids I found that Poindexter and Central Engineering included
financial statements and a Form 96 in their packets. R. N. Thompson did not include a financial
statement along with the Form 96 in their packet.

The Hamilton County Surveyor’s Office recommends Central Engineering be awarded
the contract for the Krause & Klepfer Drain Reconstruction.

F\incerely,

Jérry L [Liston, CSI

N dz Construction Inspector
Hamilton County Surveyor’s Office
JLL/Im

Cc: Bill Butz, PE

This copy is from the Digital Archive of the Hamilton County Surveyor's Office; Noblesville, In 46060




TG HAMITTON COUNTY DRAINAGE BOARD

The following is for the Reconstruction of the Krause and Klepfer Drain:

Item Description Quantity | Unit | Unit Cost Total Cost
Channel Excavation - Open
Ditch Reconstruction 14,000 | CYD 300 L'iz,g 006 06
Erosion Control Blanket 9,600 SYD [BsYo) 4 dow. 0o
Seeding 13,000 | sYD .49 S Gon 5O
Clearing 1 L3 ;,.3{{;, ‘ O
Temporary Sediment Basin 1 EA Y 1)
TOTAL b2, 256 .00

LS - Lump Sum

CaNVTEAL O GuEE 206 ¢ CONSTROCT 013 AsSSoCaTES, (N C

WE AcgoowE@0eS  QECEIOT o1 DOD. *"3’1 Daxrs ‘%i*%iﬂ%

A.L0QHQ
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Addendum #1

FOR THE

RECONSTRUCTION OF THE

Krause and Klepfer Legal Drain

Located in Section 30, Township 18 North,
Range 5 East

DELAWARE TOWNSHIP, HAMILTON COUNTY INDIANA

Please note in your quote that this addendum was
received.

HAMILTON COUNTY DRAINAGE BOARD
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SPECIAL INSTRUCTIONS

Although the Special Instructions that follow are listed
separately from the body of the contract, they are to be
considered as instruction given “in addition to” those
found in the Specifications portion of the contract.
Therefore, the bidder is advised to read and thoroughly
understand, the reqguirements found in the Specifications
section. Any further unanswered questions or discrepancies
should be addressed to the Hamilton County Surveyor's
Office for a determination.

PROJECT DESCRIPTION:

The reconstruction of the Krause and Klepfer Drain will
begin at Sta. 10+00 being the west property line for the
existing Britton Golf Course. The open drain will be
reconstructed to the eastern property Line of the Britton
Golf Course Sta. 23+59. The reconstruction shall consist
of constructing a low flow channel, benches, and new slopes
for the drain as noted in the Construction Documents. The
project shall only be for the work within the proposed
legal drain easement as shown on the construction
documents.

PROJECT START DATE

Construction may begin after pre-construction conference.

CONSTRUCTION STAKING:

Construction staking shall be done by American Consulting,
Inc. Construction staking will consist of a one-time
staking the top of bank for the ditch. Additional or
detailed staking is the responsibility of the bidder.
Please contact Bryan Moll with American Consulting at 317-
547-5580 at least 5 days prior to construction to schedule
the staking. ’

CONSTRUCTION INSPECTION:

Construction inspection shall be done by Jerry Liston of
the Hamilton County Surveyor’s Office. He can be reached
at 317-776-8495,

42
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CLEARING

Construction/Easement clearing - The existing trees and
brush will be cleared by others prior to the commencement
of the drain reconstruction work. There are existing
bridges and culverts shown on the construction documents
that must be removed as a part of the legal drain
reconstruction project. All demolished materials shall be
disposed of properly off site by the contractor. Minor
clearing and grubbing may be required.

SEEDING
The project will be seeded twice by the Contractor.

. The first time at the end of each days excavation while
the soil is still moist and prior to the installation of
the erosion control blanket. Fertilizer will be applied
at this time by hydroseeding method.

2. Second seeding will be applied at least 3 (three) weeks
after the first. The second seeding does not require
fertilizer.

3. Seeding of the shelves of the legal drain must occur as
soon as possible. Contractor shall establish grass to
prevent erosion and minimize sediment from entering the
drain.

Seed all disturbed areas per seeding specification sheet of
this contract.

See Seeding Specifications, Open Channel Seeding
Specification detail sheets.

DITCH CONSTRUCTION:

The ditch that is to be reconstructed shall be as required
by the specifications and as shown in the construction
plans. Please refer to the cross section on Sheet C5.2 for
details regarding grading, erosion control, and other
required items. The proposed grading for the reconstruction
of the ditch is shown on sheets C2.4 and C2.5. As noted
herein, the ditch reconstruction contract is only for those
areas on the plans within the limits of the regulated drain
easement.

43
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FINAL GRADING OF DRAINAGE EASEMENT:

No rocks, pieces of concrete, clay tiles or any other
debris will be allowed to remain on the final grading of
drainage easement. Use of a rock screen or rake may be
necessary to remove all rocks and debris.

BENCHMARKS :

The locations of benchmarks on the subject site are noted
on the construction documents.

UTILITIES:

It shall be the Contractors responsibility to contact the
owners of the various utilities and have the utilities
located before work is started.

Work by others on the Britton Golf Course site will involve
decommissioning and removing existing utilities in the area
of the drain relocation. Legal drain contractor shall
coordinate with the contractor performing these activities
prior to and during reconstruction of the legal drain.

PRE-CONSTRUCTION MEETING:

At least seven (7) days prior to the commencement of the
construction activities and no later than two (2) weeks
after scheduled hearing. The scheduling and notification
of such meeting shall be the responsibility of the
contractor. Those invited shall be those listed as
follows: County Surveyor or his representative, Contractor,
The Town of Fishers representative for Erosion Control,
Project Inspector, design engineer, Meyer Najem,
representative of Utilities in project area and any other
interested parties.

TRENCH SAFETY:

IOSHA Regulations 29 C.F.R. 1926, Subpart B are hereby
incorporated with the contract documents. The Contractor
shall incorporate the trench safety requirements as set out
in the above mentioned regulations and such material,
equipment, etc. required, shall be included in the cost of
pipe installation.

44
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EROSION PROTECTION DURING CONSTRUCTION:

The Contractor shall provide adequate erosion protection
measures during construction such as, but not limited to:

. Sediment Basins

. 8ilt Traps

. 8ilt Fence

. Mulch and Seeding

. Erosion Control Blankets

(62 - I VO S I o)

EROSION CONTROL BLANKETS (SC 150 BN) OR EQUIVILENT:

S5C 150 BN extended-term degradable erosion control blanket
is constructed with a 70% agricultural straw and 30%
coconut fiber matrix and has a functional longevity of up
to 24 months (NOTE: functional longevity may vary depending
upon climatic conditions, soil, geographic 1location, and
elevation). The straw and coconut fibers shall be evenly
distributed over the entire area of the blanket. The
blanket shall be covered on the top with a heavyweight
polypropylene netting having ultraviolet additives to delay
breakdown and an approximate 0.625 x 0.625 inch (1.59 x
1.59 cm) mesh size. The blanket shall be covered on the
bottom with a lightweight polypropylene net having a 0.50
inch x 0.50 inch (1.27 cm x 1.27 cm) mesh size. The blanket
shall be sewn together on 1.50 inch (3.81 cm) centers with
degradable thread. The erosion control blanket is NOT TO BE
INSTALLED IN THE FLOWLINE. SEEDING WILL NEED TO BE APPLIED
PRIOR TO PLACEMENT OF BLANKETS.

SPOIL SPREADING:

All spoils, if encountered, shall be placed on the
operation sides of the ditch to be removed by the on-site
contractor. Contractor shall coordinate with the on-site
contractor on the removal of the gpoils.

EXCAVATION (DREDGING) :

Approximately 1,359 lineal feet beginning at Station 10+00.
The gradient shown on the profile sheet will be followed.
All cuts must be at or below grade, not to exceed three
tenths of a foot (0.3) below grade. (See Cross Section)
Areas of bank work are shown on the profile of the
construction plans. Clean and clear obstructions and
debris, and create a cross section with a 2:1 side slope
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matching the new or existing bottom width and elevation.
(See cross section in construction plans)

SILT BASINS:

Multiple on-site silt basins will be constructed by the on-
site contractor. (See silt basin detail and plans for
locations) Contractor shall coordinate discharges into the
sediment basins with the on-site contractor.

OUTLET PIPES:

No outlet pipes will be constructed as a part of the legal
drain reconstruction project. The on-site contractor will
be constructing outlet pipes from the proposed ponds in
their separate contract. These connections are shown on the
construction documents and will be coordinated with the
legal drain contractor.

Filter Strips:

Twenty (20’) foot filter strips are to be installed along
both sides of the legal drain for the entire length of the
project.

(See Filter Strip, Seeding Specifications, Open Channel
Seeding Specifications detail sheets)

TRAFFIC CONTROL AND ACCESS TO PROJECT:

The contractor shall not close any lanes on any streets as
a result of this project. Access to the site will be from
the existing curb cut along 131°" Street, east of State Road
37. Access through the interior of the site to the legal
drain will be provided and shall be coordinated with the
on-site contractor.

BENCHMARK DESCRIPTIONS:

Detailed benchmark descriptions are included in the
construction documents.
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CONTRACTORS CLAIM DATES

The claims will be submitted by 8:30 AM to the Hamilton
County Surveyor’s Office Inspector prior to these due
dates:

September 18, 2006
October 2, 2006
October 16, 2006
November 6, 2006
November 20, 2006
December 4, 2006

ALL STRUCTURES MUST CONFORM TO HAMILTON COUNTY
SURVEYOR’S OFFICE SPECIFICATIONS.
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DRATIN RECONSTRUCTION CONTRACT

THIS AGREEMENT by and between the HAMILTON COUNTY DRAINAGE
BOARD, hereinafter referred to as "BOARD' and CenN7RAL:- gWNE ju FORINC
G’ﬂsm.;('nw Asgsc., hereinafter referred to as "CONTRACTOR".

WITNESSETH:

THAT WHEREAS, Contractor is the successful bidder for the

.

reconstruction of the I{ause KigpFe  LicAC Drain as ordered

by the Board, it is now agreed by and between the Parties as
follows:

1. The Contractor agrees to perform the work under the
supervision of the Surveyor or his representative, in accordance
with the plans, Instructions to Bidder, General Provisions,
Special Instructions, profile and cross sections made by the
Board, which are incorporated herein by reference as fully as if
the same were set out.

2. The Board agrees to pay Contractor the agreed sum of

SXTY-Tus THousan0 Te HomnogeD EiFTY Dealld _ wirh payment to be
made according to law.

3. The Contractor agrees that all work under this contract
shall be completed on or before the completion date set out in the
General Provisions.

4, It is understood and agreed that fifteen Percent (15%) of
the contract price herein shall be withheld by the Board for a
period of sixty (60) days after the completion of the work for the
purpose of securing payment of material men, laborers and sub-
contractors.

5. The Contractor agrees and binds itself to pay all bill
for labor, materials and all services whatsoever that shall be
used in this reconstruction or otherwise incorporated in this work
and to save the Board and the landowners affected harmless from
all such bills.

6. This contract also incorporates by reference a certain
contractor's bid dated 8-17-0¢ as fully as if the same were
set out completely herein.

7. It is understood that the Board contracts in its official
capacity and that the members thereof shall not in any event be
personally liable under this agreement.

DRC-1
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IN WITNESS WHEREOF THE PARTIES HAVE SET THEIR HANDS THIS
28 T DAY OF AvC ostT 20 0¢

HAMILTON UNTY DRAINAGE BOARD

(?{ -
(e -

| T CONTRACTOR e
a&- a \éq\*w\:\ \%ﬂﬁo\p%ﬂ} ?ﬁzx‘«k&

MEMBEN

DRC-2
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CERTIFICATE OF COMPLETION AND COMPLIANCE

To: Hamilton County Surveyor

Re: KRAUSE AND KLEPFER LEGAL DRAIN RECONSTRUCTION

I hereby certify that:
1. Tam a Registered Land Surveyor or Engineer in the State of Indiana.
2. Tam familiar with the plans and specifications for the above referenced subdivision.

3. Thave personally observed and supervised the completion of the drainage facilities
for the above referenced subdivision.

4. The drainage facilities within the above referenced subdivision to the best of my
knowledge, information and belief have been installed and completed in conformity
with all plans and specifications.

5. The drainage facilities within the above referenced subdivision to the best of my
knowledge, information and belief have been correctly represented on the Record
Drawings, Digital Record Drawings and the Structure Data Spreadsheet.

Signature: / K%ﬁ/w (= Date:

Type or Print Name: Alen Pe/tahagic

Business Address: 7260 Shadeland Station

Indianapolis, Indiana 46256

Telephone Number: 317-547-5580

Siﬁ}%ﬁ& INDIANA REGISTRATION NUMBER
#oe FETAN.R
NG
gﬁ No. %

A VN e
(o
5
2.
7
l!,,n;r? P LE 3

4,
4

i
o
[

Wsrmnmud
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#and

Kenton C. ‘Ward, CFM Suite 185
uite 188

Surveyor of Hamilton County One Hamilton County Square

Phone (317) 776-8295 Noblesville, Indiana 36060-22 30
December 19, 2008, (317) 7769628

To: Hamilton County Drainage Board
Re: Krause & Klepfer Drain, 131 Street Marketplace

Attached is the As-built Topographic Survey, Certificate of Completion & Compliance
and other information for the 131% Street Marketplace development. My office has
completed an inspection of the Overbank Excavation within the development and found the
work to be complete and acceptable.

The project was submitted to the Drainage Board as a variance request to place fill within
the floodplain/floodway of the Krause & Klepfer Drain. The variance proposal was
submitted and approved by the Drainage Board on February 28, 2008 (See Drainage Board
Minutes Book 8, Pages 217-220).

A total of 1,359.04 feet of open drain was reconstructed per the new Thalweg profile as
shown on the As-built Topographic Survey from American Structurepoint dated December
26,2006. American Structurepoint reviewed the As-built Topographic Survey prepared for
the project and the reconstructed legal drain appears to be acceptable when compared to the
approved design (See American Structurepoint letter August 10, 2007).

The Board approved a non-enforcement in which the Board would allow encroachments
into the easement to within 30 feet of the top of bank. (See Drainage Board Minutes Book 8,
Pages 217-220, and Instrument No. 200500017816).

I recommend the Board approve the Drain’s Overbank Excavation as complete and
acceptable.

Sincere

5

on £. Ward, CFM
Hamilfon County Surveyor

KCW/pll
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